
Work Order (Bid Form)

WO/10010MC2280/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

This is a single wide mobile home having 914 sq feet. This mobile homee was built in 1987. Home has a pitched 

gable roof with roofing shingles covering the roof surface.

All measures to be done as per TWFG and DOE requirements. Must also satisfy local code requirements.

Audit by John Batey, ph#615-767-8667

COMMENT

Company Name & License Number:

Contractor's Signature:

Audit 2280Audit Name:

CLIENT CONTACT INFORMATION

N/A Applicant/Person of 
Record

CLIENT INFORMATION

Sumner

10010MC2280

Alt. Client ID:

Client Name: Address:

Client ID: Goodletsville, TN   37072

N/AN/A 

AGENCY INFORMATION

Mid-Cumberland Community Action Agency (615) 742-1113

(615) 742-3911(PO Box 310) 233 Legends Drive

Agency Phone:Agency:

Email Address:

Fax:Address:

Lebanon, TN   37088
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Client Name:

Client ID: 10010MC2280

Alt. Client ID: Sumner

Work Order Name: WO/10010MC2280/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 12/28/2011

N/A 



Measures

General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Pre audit reading of 3766CFM@50pa, Target of 2636CFM@50pa. Target 
must be achieved to pass measure. Home must not be brought down below 
1200 CFM without prior approval from MCCAA.

This home has duct system that is in VERY poor. Air leakage was very high in 
the homes duct system. In another measure the HVAC system is being 
replaced with Window AC/Heatpump units. Auditor feels that if floor registers 
are air-sealed and closed off that the homes air leakage target may be 
reached with this simple fix. If other air-leakage work is needed to meet target 
requirements, there is a hole in the closet behind the hall bath tub unit that 
could be sealed. There is also a sizable air leak at the front skirt of a garden 
tub in the master suite.

Components Inspected

#

1

General air sealing 

(setup cost)

1 1EachInsulation

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lighting [Bedroo][4] Light 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

2

Compact Fl. -13 Watt1 4EachLighting

Compact Fl. -13 Watt2 4EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Lighting [Family][4] Light 2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Compact Fl. -13 Watt1 4EachLighting

Compact Fl. -13 Watt2 4EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lighting [Kitche][3] Light 3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

Compact Fl. -13 Watt1 3EachLighting

Compact Fl. -13 Watt2 3EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Lighting [Hall][1] Light 4

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

Compact Fl. -13 Watt1 1EachLighting

Compact Fl. -13 Watt2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

DWH Pipe Insulation1 1EachInsulation

DWH Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DWH Tank Insulation1 1EachInsulation

DWH Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace Heating [Electric]

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Home currently has a all inside package heat pump that is currently non-
functional as a heat pump and only operates in electric furnace mode. This 
package unit draws air for the heat exchange coil from the crawl space area 
and exspells this air through the ceiling/roof with a round approx 20" duct.  As 
part of this system replacement, this package unit is to be removed/properly 
disposed, and the floor/ceiling sealed with plywood and drywall as 
appropriate. Wiring for this unit is to be disconnected at the breaker box for 
safety purposes. Homes current duct system is in VERY poor condition and 
seems to be beyond repair. Auditor noticed areas of the duct work that 
appeared to be so deteriated that holes were clearly evidident through the 
metal duct work from what can only be assumed to be some type of 
corrosion. This very poor duct system is a major source of very high blower 
door numbers and is addresed as a recommended item under the air 
infiltration reduction targeted goal.

Replacement system is to be a minimum of 2 window type heat pump units 
with a total heating output rating of approx 22kbtu's. Wiring and all installation 
for these two units is to be included. Home does have a GE 200 amp 
convential breaker box.

Components Inspected

#

8

Replacement elec 

furnace (not used)

1 1EachHeating Equipme

Replacement elec 

furnace (not used)

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Roof Fiberglass Loose

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment The home has a conventional asphault shingle roof that is in poor repair. On 
the north end of the trailer, there appears to be approx 10 to 15 shingles 
missing or broken. There is also approx 10 shingles at the trailer overhang 
that have the 1" of single overhang that has broken off. This has allowed for a 
few small roof leaks inside the clients home. These small roof leaks are to 
addressed as part of this measure. Auditor estimates that approx 2 bundles, 
2/3 square, of standard 3 tab shingles will repair all of the homes current roof 
leaks.
There is also kitchen hood stove pipe, (round 5") that is currently 
disconnected just where the pipe leads into the attic area. It appears that 
approx 4 or 5 inches of this vent piping is missing or has been pushed into the 
attic area. Reconnection of this kitchen vent pipe is also part of this measure.

Components Inspected

#

9

Roof Insulation -

Fbergls,Blwn

1 14BagInsulation

Roof Insulation -

Fbergls,Blwn

2 14BagLabor

Roof leak repair10 1EachMiscellaneous Su

Roof leak repair-Labor20 1EachLabor

Repair kitchen hood 

exhaust

30 1EachMiscellaneous Su

Repair kitchen hood 

exhaust-Labor

40 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:

Page 7 of 7

Client Name:

Client ID: 10010MC2280

Alt. Client ID: Sumner

Work Order Name: WO/10010MC2280/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 12/28/2011

N/A 


